
United States Environmental Protection Agency 

E
Washington, DC 20460 

PA 
Work Assignment 

Work Assignment Number 

2 - 11 

Other 	Amendment Number: 

Contract Number 

EP—C-10-060 

Contract Period 	11/30/2010 	To 	07/31/2013 

Base 	 Option Pe iod Number 	2 

Title of Work Assignment/SF Site Name 

WCIT 

Contractor 

COMPUTER SCIENCES CORPORATION 

Specify Section and paragraph of Contract SOW 

2.2, 	3.1.17 

Purpose: 
Work Assignment 	 Work Assignment Close-Out 

Work Assignment Amendment 	 Incremental Funding 

Work Plan Approval 

Period of Performance 

From 	08/01/2012 To 	07/31/2013 

Comments: 

This action establishes WA 2-11 in OP 2 of the contract, 	and requests a workplan, 	staffing plan, 	and budget to 
support the attached PWS. 	The Agency estimates 2300 direct labor hours will be needed for the requirement. 

Superfund 	 Accounting and Appropriations Data 	 Non-Superfund 

Note: To report additional accounting and appropriations date use EPA Form 1900-69k 
SFO 

(Max 2) 

. 	DCN 	Budget/FY 	Appropriation 	Budget Org/Code 	Program Element 	Object Class 	Amount (Dollars) 	(Cents) 	Site/Project 	Cost Org/Code 
(Max 6) 	(Max 4) 	Code (Max 6) 	(Max 7) 	 (Max 9) 	(Max 4) 	 (Max 8) 	 (Max 7) 

1 
1 

2 
1 

3 

4 
I 

5 

Authorized Work Assignment Ceiling 

Contract Period: 	 Cost/Fee: 	 LOE: 	0 
11/30/2010 	70 07/31/2013 

- 
This Action: 	 2,300 

_ 

Total: 	 2,300  

Work Plan / Cost Estimate Approvals 

Contractor WP Dated: 	 Cost/Fee: 	 LOE: 

Cumulative Approved: 	 Cost/Fee: 	 LOE: 

Work Assignment Manager Name 	Adrian Hanley Branch/Mail Code: 

Phone Number 	202-564-0000 

FAX Number: (Signature) 	 (Date) 

Project Officer Name Nancy Muzzy Branch/Mail Code: 

Phone Number: 513-569-7864 

FAX Number: (Signature) 	 (Date) 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

FAX Number: (Signature) 	 (Date) 

Contracting Official Name 	Cathy 	Basu Branch/Mail Code: 

Phone Number: 	513-487-2042 

FAX Number: (Signature) 	 (Date) 

Work Assignment Form. (WebForms v1.0) 



WORK ASSIGNMENT 
PERFORMANCE WORK STATEMENT 

Contract No. EP-C-10-060 
Work Assignment: 2-11 
WAM: 

Adrian Hanley 
Threats, Analysis, Prevention and Preparedness Branch 
Water Security Division/Office of Water 
Phone: (202) 564-1564 
FAX: (202) 564-8513 
Email: hanley.adrian@epa.gov  
Mail Code: 4601M 
1200 Pennsylvania Avenue, N.W. 
Washington, DC 20460 

Alternate WAM: 
Latisha P. Mapp 
Threats, Analysis, Prevention and Preparedness Branch 
Water Security Division/Office of Water 
Phone: (202) 564-1390 
FAX: (202) 564-8513 
Email: mapp.latisha@epa.gov  
Mail Code: 4601M 
1200 Pennsylvania Avenue, N.W. 
Washington, DC 20460 

LOE: 2,300 hours 

Period of Performance: August 1, 2012 to July 31, 2013 

Title: Water Contaminant Information Tool (WCIT) 

PWS Sections: 2.2, 3.1.17 

I. PURPOSE: 

The purpose of the WCIT work assignment is to assist the Agency and the water sector in 
planning for and responding to drinking water contamination threats and incidents. As a 
planning tool, WCIT can be used to support vulnerability assessments, emergency response 
plans, and the development of site-specific response guidelines. As a response tool, WCIT can 
provide real-time information about specific water contaminants to inform decision makers about 
appropriate response actions. A secondary objective of the WCIT will be to identify data gaps 



for priority contaminants, which will in turn identify future research needs. 

To achieve these objectives, the contractor shall maintain the database and make modifications 
or enhancements that become necessary after deployment; register users by implementing EPA's 
access protocol for WCIT and addressing technical difficulties that users encounter; populate 
WCIT with additional contaminants; coordinate or integrate WCIT with related EPA tools and 
programs including providing WCIT data for use with those tools; develop outreach and training 
materials and conduct training 

The intended users of the WCIT database are drinking water and wastewater utilities, state 
drinking water primacy agencies (and their regional and local agencies), drinking water and 
wastewater associations partnering with EPA, state and local public health officials, Federal 
officials (including government laboratory staff), and state laboratories. 

This project provides programmatic support related to our national all hazards homeland security 
responsibilities by decreasing the time required to find crucial contaminant information that will 
be needed during water contamination response event. WCIT is used for exercise planning to 
determine relevant symptoms and toxicity levels that will occur in the exercise scenario, and to 
determine what analytical methodologies and water treatment will be needed during the 
response. Recently WCIT was consulted to determine plausible Iodine-131 treatment 
methodologies after the Fukushima Nuclear Plant incident. 

The National Homeland Security Research Center, EPA's regional Water Desks, and 
representatives from the user groups mentioned above should be included as reviewers to any 
significant changes that are made to WCIT. 

This work assignment supports the mission of the Water Security Division (WSD) as described 
in the Water Security Strategy framework, which relates resources, activities, outputs, audience, 
short- and long- term outcomes to the WSD pillars of Prevention, Detection, Response, and 
Recovery. Additionally, this work assignment contributes to the commitments made in EPA's 
Strategic Plan: 2011 to 2015 and EPA's Homeland Security Strategy (2004). Under EPA's 
Strategic Plan, reference is made to Goal 2 (Clean and Safe Water), Objective 2.1 (Protecting 
Human Health), Sub-objective 2.1.1 (Water Safe to Drink), and to the Cross-Goal on homeland 
security. Under EPA's Homeland Security Strategy, reference is made to Objective 1 (Critical 
Infrastructure Protection). 

In support of these requirements, this contract supports the nation' s drinking and wastewater 
infrastructure, collectively known as the Water Sector, in being informed, coordinated, and 
prepared to prevent, detect, respond to, and recover from terrorist attack and other intentional 
acts, natural disasters, and other hazards (referred to as the "all hazards' approach), which may 
also occur, including the needs and challenges posed by natural disasters, catastrophic events, 
adaptation and impacts of climate change, floods, earthquakes, pandemic illness, and any other 
events which impact the safety and availability of our water supply. 

In pursuit of these efforts, the contractor may be tasked with preparing a correlation summary 
comparing the results under this work assignment to the components of the Water Security 



Strategy framework. 

Option Year 2 overarching goal and metric for success: the overall goal for 0Y2 is to increase 
the number of people logging into WCIT, particularly WCIT' s target audience (utilities serving 
over 100,000 people, state government response personnel, and EPA water teams). Most of the 
current 2,200+ registered users of WCIT are from this target audience, but very few are using 
WCIT at all. Most users registered for WCIT, but then rarely used it afterwards. Each work 
assignment task has a measurement of success stated in the first paragraph of the task 
description. These are summarized below. The task specific measurements of success are 
designed to support the overall work assignment goal to increase WCIT use by its target 
audience. The Task 4 measurement of success is the most crucial. 

Summary of task specific measurements of success: 
Task 1: Timely registration, password updates, and basic maintenance are essential tasks when 
re-engaging WCIT registered users and recruiting new users. 
Task 2: Addition of common water utility treatment chemicals will encourage more routine use 
of WCIT. 
Task 3: NHSRC's Select Analytical Method (SAM) document contains the recommended 
analytical method for use during a response. It is essential information for WCIT. 
Task 4: The hands-on training events are meant to familiarize the WCIT target audience with 
how to use WCIT. This familiarity is essential for the registered users to use WCIT with any 
kind of regularity. 

II. BACKGROUND: 

On June 12, 2002, President Bush signed the Public Health Security and Bioterrorism 
Preparedness and Response Act (the Act) into law. The Act amends the Safe Drinking Water 
Act and specifies actions community water systems and EPA must take to improve the security 
of the nation's drinking water infrastructure. One of the responsibilities of EPA under the Act is 
to conduct studies in the areas of prevention, detection, and response to the intentional 
introduction of contaminants into community water systems and source water for those systems. 
In addition, EPA supports development of tools, training, and technical assistance for drinking 
water and wastewater utilities. As part of this effort, EPA has funded the development of the 
Water Contaminant Information Tool (WCIT). 

WCIT is an electronic database for tracking and managing the most current information from 
peer reviewed sources and research on contaminants of concern for water security including 
those related to an "all hazards" approach. Such contaminants may or may not be significant 
from a regulatory or operational perspective, but could have substantial adverse consequences to 
the public and/or utility if accidentally or intentionally introduced into the drinking water. 

As currently envisioned, WCIT' s current and future customers are and will be EPA Program 
Offices and Regions, other federal organizations, water utilities, state drinking water programs, 
public health laboratories and officials, environmental laboratories, emergency first responders, 
and technical assistance providers. The collective information in WCIT will require that access 
be tightly controlled, yet readily available to those with a legitimate need for the information. 



There are many issues that will need to be addressed to protect WCIT' s sensitive information 
while meeting the needs of each user group. 

III. QA REQUIREMENTS: 

Tasks 1, 2, and 3 in this work assignment require the use of primary and/or secondary data. 
Collection, use and analysis of data will be identical to the procedures described in the PQAPP 
completed under WA 0-11, consistent with the Agency's quality assurance (QA) requirements. 
Work on these tasks cannot proceed until the contractor receives notification from the PO via e-
mail that utilization of the PQAPP completed under WA 0-11 has been approved for use on these 
tasks. The project specific quality assurance requirements (PQAPP) must be addressed in the 
monthly progress reports as specified under Task 0, below. 

IV. DETAILED TASK DESCRIPTION: 

All direction under this work assignment will be provided as written technical direction from the 
Task Manager or Work Assignment Manager, as appropriate. If provided first as verbal 
technical direction to the contractor, it will be confirmed in writing within 5 calendar days, with 
a copy to the Project Officer and the Contracting Officer, and is subject to the limitations of the 
technical direction contract clause. Each initial deliverable shall be provided to the EPA Work 
Assignment Manager (WAM) and EPA Project Officer (PO) in draft form for review and 
comment. The contractor shall incorporate WAM/Task Manager review comments into 
revisions of the drafts. All drafts and final reports shall be approved by the WAM. 

The contractor shall perform the following tasks: 

Task 0: Work Plan, Progress evaluations, and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The 
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for 
each task, the contractor's key assumptions on which staffing plan and budget are based, and 
qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are outside 
the metropolitan DC area, the contractor shall include information on plans to manage work and 
contract costs. The work plan shall also provide an analysis of the existing and projected 
constraints, and the feasibility of accomplishing the project's purpose. 

In addition, the contractor shall prepare a project specific quality assurance plan (PQAPP) (noted 
above), or use a previously prepared one as specified above, and ensure the quality of secondary 
data used to complete these tasks. If using a previously prepared plan, the contractor shall 
prepare a statement indicating that this WA is a continuation of WA 0-11. The workplan shall 
explain that collection, use and analysis of data in this work assignment will be identical to the 
procedures described in the PQAPP completed under WA 0-11. If issuing a new work 
assignment, with new PQAPP requirements, then the work plan shall explain when the PQAPP 
will be submitted based on the specific data requirements of the WA. When using a previously 
approved PQAPP, the contractor shall immediately notify the Project Officer and WA manager if 
any changes to the tasks involving the collection and analysis of the data occur, and prepare a 



new or modified PQAPP, supplementing the previous PQAPP. Work on these tasks cannot 
proceed until the contractor receives notification of the new PQAPP approval from the PO via e-
mail This task also includes monthly progress and financial reports. The monthly progress 
report shall indicate, in a separate QA section, whether significant QA issues have been 
identified and how they are being resolved. Monthly financial reports must include a table with 
the invoice LOE and costs' broken out by the tasks in this WA. 

In addition, in each monthly progress report, the contractor shall, at the introduction to 
the discussion of this work assignment, discuss actual progress toward achieving the 
purpose of this work assignment, including problems encountered, issues that may need to 
be resolved, and anticipated timing for completing the goals of the work assignment. The 
contractor shall provide an overview of contract projects, striving to implement efficiencies 
in performance when complimentary requirements are issued. The contractor shall assure 
that duplication of effort relative to other ongoing work assignments under this contract is 
not occurring 

Deliverables: Work plan, PQAPP update if necessary, and monthly progress and financial 
reports. 
Task 1: Maintenance, registration, and enhancements of the database 

The contractor shall maintain the WCIT database for all registered users, including any 
additional users who were a part of National Environmental Methods Index for Chemical, 
Biological, and Radiological Methods (NEMI-CBR) and who must now be transferred to WCIT. 
The measurement for success of this task is the continuous running of WCIT, timely 
registrations, and timely resolution of any problems identified (e.g., invalid links) The 
contractor will also make system modifications as directed by the EPA WAM that are necessary 
to allow for better accessibility of the database. Maintenance and modifications to the database 
will be an ongoing task and are necessary to keep the WCIT database easily accessible and to 
address any concerns that users may have when using the database. In addition, EPA is required 
to update the WCIT security plan and populate and maintain the Automated System Security 
Evaluation and Remediation Tracking (ASSERT) database under the Federal Information 
Security Management Act (FISMA) as well as to update the OW Registry of EPA Applications 
and Databases (READ). These tasks will be completed by the contractor as part of the 
maintenance of the WCIT database. The contractor must be available for handling the 
registration and processing of user applications as outlined in the WCIT access protocol and to 
respond to technical difficulties, including comments sent to the WCIT feedback mailbox 
(hosted at EPA). EPA's protocol for user approval may need revision as directed by the EPA 
WAM, which may require making appropriate changes to the interface to accommodate these 
changes. The contractor will be required to respond directly to user questions and technical 
difficulties as needed, and must copy the WAM on all correspondence. The monthly progress 
report will summarize these support activities. 

The following are all possible initiatives for Option Period 2. Implementation of tasks shall be 
in accordance with technical direction and consistent with Program priorities. 

If directed by the EPA WAM, the WCIT eligible user identity may be updated to include state 



and/or local emergency responders. Upon expansion of the potential users for WCIT, the 
contractor shall continue registration protocols as defined by the WCIT access protocol. 

The contractor shall update invalid links when identified (e.g., as occurred in the WCIT 
Evaluation Report, April, 2010). Most of invalid links are usually related to external Web sites, 
and some are related to typographical errors in entering Web addresses. 

An update of the sampling and analysis tables in WCIT is needed as part of the maintenance. 
The analytical methods (including information from the upcoming Select Analytical Methods 
(SAM) 7.0) are critical to detection as well as measurement of treatment and decontamination 
effectiveness. Accurate information is critical for WCIT users to appropriately plan for or 
respond to a contamination event. 

Updates of the Fate and Transport and Infrastructure Decontamination tables in WCIT are 
needed to best facilitate the implementation of a decontamination strategy. WCIT should be 
updated to include fate and transport information of chemical, biological and radiological agents, 
residuals, and decontamination agents in the environment and in chlorinated drinking water and 
wastewater systems. Current WCIT contaminant information containing expert judgments on 
fate and transport should also be updated with empirical data. 

The contractor also shall update WCIT to disseminate near-term practical decontamination 
solutions to utilities as part of the implementation of the decontamination strategy. This will be 
accomplished by updating WCIT to provide information on using traditional techniques (i.e., 
those in routine use by utilities) for non-traditional contaminants, and to provide information on 
the efficacy of pipe cleaning aids, such as NSF-60-certified products, on the decontamination of 
infrastructure. 

Currently, WCIT includes data fields for infrastructure decontamination. WCIT users 
responsible for decontamination after an incident are interested in decontaminating or treating 
the contaminated drinking water in addition to the infrastructure. There has been some confusion 
among users as to whether the WCIT drinking water treatment information can be applied to 
decontamination of contaminated drinking water. In part, this confusion is related to the 
definition of an "effective treatment" using chemical disinfection in the WCIT drinking water 
treatment table. WCIT should be modified to address and clarify this potential misunderstanding. 
This modification may arise as a result of the analysis of comments submitted through the WCIT 
feedback module, input from formal user review groups, informal feedback from stakeholders, or 
at the discretion of the EPA WAM. Support for information or technical expertise requested by 
the EPA WAM upon discussions/analysis of the modification will be provided by the contractor. 

Database enhancements are necessary to make the WCIT database easier to use and access. 
Enhancements needed include the development of a new format for comparison of the data from 
wastewater treatment, drinking water treatment, and infrastructure decontamination. In addition, 
the contractor shall develop a new tool for calculating parameters that would demonstrate the 
appropriate treatment and/or decontamination levels to be achieved based on site-specific data 
(e.g., a high level of contamination versus a low level of contamination). The contractor will 
incorporate other enhancements as directed by the EPA WAM. These enhancements may arise 



as a result of the analysis of comments submitted through the WCIT feedback module, input 
from formal user review groups, informal feedback from stakeholders, or at the discretion of the 
EPA WAM. 

The contractor will determine if there are WCIT users that are no longer eligible for WCIT 
membership. Some users may have moved to a new employer or retired, and may not work for 
an organization that is allowed access to WCIT. All WCIT users will be emailed at their place of 
employment to determine whether they are still employed there. Several rounds of follow up 
communication may be required, and the responses will need to be tracked on a spreadsheet. 

Specific activities under this task will be assigned through written technical direction in response 
to Water Security Division support needs, and shall be within the general scope of this work 
assignment. 

Deliverables: 
• Updated invalid links in WCIT 
• Maintained WCIT database for the more than 2,200 registered users and system 

modifications that are necessary to allow for better accessibility of the database. System 
modifications will be coordinated with the EPA WAM. 

• Registration of new WCIT users as defined in the WCIT access protocol; focus on 
expanding membership among scientific staff at the 400 largest utilities, state response 
and removal managers with science engineering backgrounds, and EPA Water Teams. 

• Updated access protocol to reflect the current users of the WCIT database. 
• Updated WCIT security plan; ASSERT database, OW READ, and other IT system 

applications that are required by the OW and/or EPA Timing of the updates to the IT 
applications will be established by each application. 

• Updated sampling and analysis tables in WCIT. The analytical methods (including the 
upcoming SAM 7.0) are critical to detection as well as measurement of treatment and 
decontamination effectiveness. 

• Information, technical expertise, or logistical support (for potential workgroup meetings) 
requested by the EPA WAM upon discussions/analysis of the treatment/decontamination 
efficacy modification. 

Task 2: Data population 

Originally WCIT was conceptualized as a tool for utilities to use both for pre-planning, to 
understand the "landscape" of threats, and to use as a resource during emergency response to 
retrieve contaminant data. Because of this, the original contaminants in WCIT were selected 
from EPA's list of priority contaminants. As WCIT expanded, additional contaminants were 
selected for inclusion based on other factors. Currently WCIT is focusing on adding 
contaminants that utilities use on a more routine basis, to promote the routine use of WCIT. The 
measurement for success of this task will be the addition of at least 5 WCIT contaminant profiles 
for common treatment chemicals. Based on EPA's written technical direction the contractor 
shall use the WCIT population plan to recommend the inclusion of additional contaminants in 



WCIT. EPA will provide the contractor with a list of the contaminants expected to be included 
in the database in the future, and provide updates to this list as necessary. Based on written 
technical direction from the EPA WAM, the contractor may do the following work in support of 
the data population. Information from already existing tools will be leveraged to avoid 
unnecessary research (e.g. Contaminant Candidate List (CCL3), NHSRC's Threat Ensemble 
Vulnerability Assessment (TEVA) modeling tool and SERRA (Support for Environmental Rapid 
Risk Assessment) Database, and the contamination warning system simulation model being 
developed under WSD's Water Security initiative). Specific support may include, but is not 
limited to: 

• Provide information per the request of EPA WAM for potential additional contaminants 
to add to WCIT 

• Leverage existing tools to support analysis of potential additional contaminants. 
• Populate data in WCIT for contaminants identified by the EPA WAM. 
• Update data for previously populated contaminants, as outlined in the WCIT population 

plan. Such updates would include the facilitation of a peer review of these data. 
• Facilitate expert workgroup reviews. 
• Recommend new expert reviewers. 
• Draft invitations, agendas, review charges, reminders, letters of gratitude, and other 

materials in support of the expert workgroup reviews. 
• Keep updated spreadsheets of current and former WCIT expert reviewers, their contact 

information, expertise, and any additional information that is relevant. 
• Provide logistical support for the workgroups and reviewers, consistent with contract 

requirements. Travel and appropriate compensation shall only be provided to those 
reviewers with consultant agreements verifying their input into the effort under the 
requirement. The contractor shall, in consultation with the EPA WAM, develop a method 
to verify and track the reviewer submissions, and provide documentation to EPA 
confirming that payment was disbursed to the reviewers. 

• Develop meeting or comment summaries, along with recommended actions and their 
associated cost and schedule implications. These summaries might follow a formal 
review, a meeting that the contractor attends, or other instances where users have 
provided feedback. 

• Compile, review, and respond to comments by the expert workgroup. 
• Update WCIT data based on EPA's review of the expert workgroup comments and the 

contractors' response to comments. 
• Revise the WCIT population plan or Data Population Quality Assurance Project Plan as 

needed. 

Deliverables: 

• Provide information requested by EPA for specific contaminants that may potentially be 
added to the WCIT. 

• Populate WCIT with up to ten wastewater contaminants as indicated in the population 
plan after approval by EPA. 

• Update contaminant profiles for contaminants selected by the WAM. 



• Deliver meeting minutes and response to comments for expert review as needed. 
• Revised WCIT Population Plan or Data Population QAPP as needed. 

Task 3: Integration with other EPA or Water Sector Partner Tools, Development of Data 
Consistency, and Data Requests 

The information for some of the categories of data listed above is, or will be, available from 
databases developed and housed outside of the Water Security Division (WSD). The 
measurement of success for 0Y2 will be to update WCIT to reflect changes in the next revision 
of NHSRC's Selected Analytical Methods document. It is not anticipated that WCIT will 
leverage other resources this option year, but the following are some potential examples. The 
environmental methods for contaminants of security concern can be obtained from the National 
Environmental Methods Index-chemical, biological, and radiological (NEMI-CBR) database, 
laboratory resources can be obtained from the Laboratory Compendium, treatment methods from 
the Treatability Database under development by EPA's Office of Research and Development 
(ORD), toxicity information from the Emergency Consequence Assessment Tool (ECAT) under 
development by ORD, chemical warfare agent (CWA) data compiled in ORD' s Chemical-
Biological Helpline (CB-Helpline), National Homeland Security Research Center (NHSRC) 
Contaminant Data Dictionary, NHSRC Support For Environmental Rapid Risk Assessment 
(SERRA), and technology data developed by ORD' s Technology Testing and Evaluation 
Program (TTEP). WCIT may also be integrated into the National Decontamination Portfolios 
under development by the Office of Solid Waste and Emergency Response (OSWER) and OSC 
toolbox. 

In these cases, the WCIT database may contain only summary information but otherwise it will 
refer users to the original sources of pertinent data. The purpose of this integration is two-fold. 
Leveraging existing data systems managed by EPA is an efficient use of EPA resources. In 
addition, integrating WCIT with other sources ensures that the data across EPA tools is 
consistent. The extent and method of integration with each tool will be determined on a case-by-
case basis. 

This task, per EPA WAM written technical direction, will also continue to support the merger of 
the CBR advisor into the WCIT/NEMI-CBR. The new WCIT/NEMI-CBR combined data system 
will house information from both systems. CSC will continue to approve users to access 
WCIT/NEMI-CBR. This effort is to be coordinated with the U.S. Geological Survey (USGS) 
and EPA's Office of Environmental Information (OEI). 

Besides relying upon other EPA tools for certain data, WCIT also provides support for several 
EPA water security initiatives. Examples include the Water Security Division's emergency 
response training and EPA's contamination monitoring work in support of Homeland Security 
Presidential Directive-9. In addition, several of the other EPA tools require information from 
WCIT. 

The contractor, per EPA WAM written technical directions, will work with WSD personnel to 
promote WCIT and other WSD web sites and tools. The contractor will identify what parts of 
WCIT could reference and have linkages to other WSD tools (e.g., URL links). 



Under this task, and per EPA WAM written technical direction, the contractor's duties may 
include, but are not limited to: 

• Review existing EPA tools and assess their potential for integration with WCIT. 
• Provide written documentation describing options and recommendations for tool 

integration. 
• Determine where URL links could be inserted into WCIT that would promote other WSD 

web tools. 

Deliverables: 
• A detailed evaluation on the various EPA tools designed to address the contaminants of 

concern for water security. Some items to be addressed would be the need to identify the 
uses of these tools, audience for the tools, and overlap in efforts between databases. 

• Outlined options and recommendations for integration of WCIT with other EPA tools. 
This will be worked on after the detailed evaluation has been compiled on the databases 
such that the data fields and audience have been identified for each of the databases. 

• Recommendations to integrate and support data consistency with other EPA water 
security tools. 

• Provide requested WCIT data to other EPA water security tools as requested. 

Task 4: Outreach, Communication, and Training Support 

In order for WCIT to be a useful tool, its intended audience must be aware of its availability and 
must understand how to use it. The purpose of this task is to provide outreach, communication, 
and training support for WCIT. The measurement of success for this task will be to deliver at 
least 10 hands on trainings to our target audiences. These will be conducted by conference call, 
and the participants will follow the trainer while logged onto WCIT. A similar style of hands on 
training was provided to the Region 3 Water Team, after which the number of WCIT log-ons 
from Region 3 rose significantly. 

The WCIT eligible user identity may be updated to include state and/or local emergency 
responders. Upon expansion of the potential users for WCIT, the contractor will support 
additional and targeted outreach to the potential new community of WCIT users. 

The EPA WAM may task the contractor to carry out the following activities, or others in support 
of these tasks that support the general scope of this work assignment: 

• Develop articles, fact sheets, press releases, newsletters, trifolds, presentations, and other 
outreach materials. 

• Develop training and training evaluation materials. 
• Provide logistical support for WCIT training, including webcasts. 
• Conduct and/or facilitate training and/or webcasts. This could be independent training or 

it could be associated with another course, meeting or conference. 
• Identify relevant existing courses and conferences to which WCIT could be added, and 

coordinate the addition of WCIT. These courses may be conducted by EPA or by any of 
the WCIT audience members. 



• Coordinate with other training coordinators to incorporate WCIT into their training This 
includes soliciting feedback on WCIT from course participants. 

• Revise the existing WCIT communication strategy as appropriate. Update the outreach 
and communication plan, so that it covers a two year time frame as often abstracts are 
requested six or more months in advance of a meeting or workshop. 

• Provide related outreach and training support as needed. 
• Update the meeting-based PowerPoint presentation on training with the option for live 

training that can be presented at national, regional or local meetings to train utility, 
laboratory, or emergency response personnel on the uses of WCIT. Updates have 
occurred to WCIT and need to be incorporated into the PowerPoint presentation. The 
training would introduce users to the function of WCIT, how to use WCIT during a 
possible contamination incident, and how to use WCIT for planning purposes. The 
presentation should include notes and scripts so that it can be presented by EPA, CSC, or 
other personnel in a variety of settings. Incorporate the training into the WLA training 
center, or a similar location. 

• Update the web based training that would be available through the EPA website. This 
web based training will provide WCIT training, freely available to a broad audience as 
their schedule permits. 

The most likely deliverables from these activities are the following. 

Deliverables: 

• Attend up to three meeting and/or training opportunities as part of the WCIT outreach 
activities. Assume each will require a day of travel and a day of work for one staff 
member. 

• One electronic newsletter to current WCIT users and those on the e-mail distribution list 
for WCIT updates. 

• Updated WCIT Fact Sheet as appropriate with discussion of recent tool enhancements 
and data additions per EPA WAM direction. 

• A WCIT technical paper for submission to a technical journal. 
• Coordination with other training in order to incorporate WCIT as appropriate. 
• Presentation materials for meetings and briefings to be attended by EPA, the contractor, 

and others groups presenting on WCIT. The audience for each meeting or briefing will 
change, and will be identified by technical direction. Updates to WCIT can occur, which 
will require modifications to the standard presentation available for WCIT. Assume 5 
presentations will be required, but that each presentation will only be a revision of the 
current presentations being used. 

• Updated WCIT outreach and communication plan for FY 12/13. 
• Updated meeting-based PowerPoint presentation to reflect the most recent modifications 

to WCIT. 
• Updated web-based WCIT training 



V. SCHEDULE/DELIVERABLES 



Task 
Number 

Deliverable Deadline 

0 Work Plan Within 20 days of receipt of WA. Revisions within 3 days of 
receipt of comments from the EPA WAM 

0 QA Supplemental Within 2 weeks of written technical direction from the EPA 
WAM, if needed 

0 Monthly Status Reports Per contract requirements 

1 Maintenance Ongoing through the option period 
1 Modifications and updates to the tool 

or other IT applications/requirements 
Within 4 weeks of written technical direction from the EPA 
WAM 

1 Registration Ongoing through the option period 

1 Access Protocol Within 2 weeks of written technical direction from the EPA 
WAM 

1 Information, technical expertise, or 
logistical support 

Within 2 weeks of written technical direction from the EPA 
WAM 

1 Recommendations for new tool Within 6 weeks of written technical direction from EPA 
WAM 

1 Implementation of new tool Within 8 weeks of written technical direction from EPA 
WAM 

1 Enhancement Recommendations Within 16 weeks of written technical direction from the EPA 
WAM 

2 Data Population of contaminants that 
have been through expert review 

Within 6 weeks of written technical direction from the EPA 
WAM 

2 Data for additional contaminants Within 6 weeks of written technical direction from the EPA 
WAM 

3 Evaluation of other EPA water 
security tools 

Within 4 weeks of written technical direction from the EPA 
WAM 

3 Coordination with the developers of 
new and existing tools to integrate 
them with WCIT. 

Within 4 weeks of written technical direction from EPA 
WAM 

3 Options and recommendations for 
integrating 

Within 4 weeks of written technical direction from the EPA 
WAM 

3 Updated documentation Within 2 weeks of written technical direction from the EPA 
WAM 

3 Outreach and communication products Within 2 weeks of written technical direction from EPA 
WAM 

3 WCIT data for other EPA tools Within 2 weeks of written technical direction from the EPA 
WAM 

4 Outreach, meeting and/or training 
materials (incl. targeted outreach) 

Within 2 weeks of written technical direction from the EPA 
WAM 

4 Updated Web-based training Within 6 weeks of written technical direction from the EPA 
WAM 

4 Fact Sheet, WCIT Update, and/or 
Website content (incl. targeted 
outreach) 

Within 4 weeks of written technical direction from the EPA 
WAM 

4 WCIT technical paper Within 6 weeks of written technical direction from the EPA 
WAM 

4 Updated WCIT outreach and 
communication plan 

Within 3 weeks of written technical direction from the EPA 
WAM 

4 Coordination with other training Within 1 week of written technical direction from EPA WAM 
4 Presentation materials (and updates) Within 2 weeks of written technical direction from EPA 

WAM 
4 Update WPA sponsored Wiki Within 2 weeks of written technical direction from EPA 

WAM 



VI. REPORTING REQUIREMENTS 

Monthly Progress Reports (including a progress evaluation discussion) 
Financial Reports 
Project Specific PQAPP update (if applicable) 

VII. GREEN MEETINGS AND CONFERENCES 

The contractor shall follow the provision of EPA prescription 1523.703-1, Acquisition of 
environmentally preferable meeting and conference services (May 2007), for the use of off-site 
commercial facilities for an EPA event, whether the event is a meeting, conference, training 
session, or other purpose. Environmental preferability is defined at FAR 2.101, and shall be 
used when soliciting quotes or offers for meeting/conference services on behalf of the Agency. 

VIII. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

The contractor shall immediately alert the EPA WAM to any anticipated event under the work 
assignment which may result in incurring an estimated $23,000 or more cost, funded by EPA, 
specific to that event, meeting, training, etc. Those costs would include travel of both prime and 
consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The 
EPA WAM will then prepare internal approval paperwork for the event and will advise the 
contractor when appropriate signatures have been obtained. At that point, effort can proceed for 
the event. If the event is sponsored by another EPA organization, the organization providing the 
planning is responsible for the approval. 



QUALITY ASSURANCE SURVEILLANCE PLAN 
for the Water Security Division's 

Technical, Analytical, and Regulatory Mission Support 
Performance Work Statement 

Quality Assurance Surveillance Plan 

The requirements contained in this work assignment are considered performance-based, focusing 
on the Agency's desired results and outcomes. The contractor shall be responsible for 
determining the most effective means by which these requirements will be fulfilled. In order to 
fulfill the requirements, the contractor shall design innovative processes and systems that can 
deliver the required services in a manner that will best meet the Agency's performance 
objectives. This performance-based requirement represents a challenge to the contractor to 
develop and apply innovative and efficient approaches for achieving results and meeting or 
exceeding the performance objectives, measures, and standards described below. The 
Contractor's performance will be reflected in the positive or negative evaluation offered by the 
Agency in the Contractor Performance Evaluation (CPE) which is evaluated annually (per the 
"Contractor Performance Evaluation" clause in the contract). The Work Assignment Manager 
shall submit a complete annual review of the areas outlined in the Quality Assurance 
Surveillance Plan (QASP), included in the contract, which will then be utilized by the Project 
Officer in preparing the overall evaluations submitted annually in response to the Contractor 
Performance Evaluation requirements in the contract. 

General Management and Administration 

Performance 
Requirement 

Measurable 
Performance Standards 

Surveillance Methods Incentives/Disincentives 

Management and 
Communications: The 
Contractor shall maintain 
contact with the EPA CO, 
PO and WAM throughout 
the performance of the 
contract and shall 
immediately bring 
potential problems to the 
attention of the 
appropriate EPA WAM. In 
cases where issues have 
a direct impact on project 
schedules or cost, the 
contractor shall provide 
options for EPA's 
consideration on resolving 
or mitigating the impacts. 

Any issues that impact 
project schedules or cost 
shall be brought to the 
attention of the 
appropriate EPA WAM 
within 3 business days of 
occurrence. 

100% of active work 
assignments under the 
contract will be reviewed 
by the EPA WAM monthly 
(via monthly progress 
report) to identify 
unreported issues. The 
EPA WAM will report any 
issues to the EPA PO who 
will bring the issue(s) to 
the Contractor's attention 
through the CO. 

Unsatisfactory rating 
under the category of 
Business Relations in the 
NIH Performance 
Evaluation System if two 
or more incidents occur 
during an applicable 
period of performance 
when the contractor does 
not meet the measurable 
performance standards 
for a given contract 
period. 



Timeliness: Services 
and deliverables shall be 
in accordance with 

work assignment or 
tasking document, unless 
amended or modified by 
an approved EPA action. 

During any period of 
performance, 90% of all 
submitted deliverables 

than 5 business days past 
the due date. 

100% of active work 
assignments under the 
contract will be reviewed 
by the EPA WAM monthly 
(via monthly progress 
report & milestones 
established for each 
deliverable) to compare 
actual delivery dates 
against those approved, 
The EPA WAM will report 
any issues to the EPA PO 
who will bring the issue(s) 
to the Contractor's 
attention through the CO. 

Unsatisfactory rating 
under the category of 
Timeliness in the NIH 

erformance Evaluation 
System when the 
contractor does not meet 
the measurable 
performance standards 
during an applicable 
period of performance. 

Cost Management and The contractor shall The EPA PO will routinely Unsatisfactory rating 
Control: The Contractor manage costs to the level meet with the Contractor's under the category of 
shall monitor, track and of approved ceiling on the Project Manager to Cost Control in the NIH 
accurately report level of work assignment. The discuss the work progress Performance Evaluation 
effort, labor cost, other contractor shall notify the and contract and System when the 
direct cost and fee WAM/PO when 75% of individual work contractor does not meet 
expenditures to EPA the approved funding assignment expenditures. the measurable 
through progress reports ceiling for the work The EPA PO shall review performance standards 
and approved special assignment is reached. the Contractor's monthly during an applicable 
reporting requirements. 

The Contractor shall 
assign appropriately 
leveled and skilled 
personnel to all tasks, 
practice and encourage 
time management, and 
ensure accurate and 
appropriate time keeping. 

progress reports and 
request the WAMs 
verification of 
expenditures and 
technical progress before 
authorizing invoice 
payments. 

period of performance. 



Technical Effort: The All analyses conducted for EPA will review all Unsatisfactory rating 
analyses or products EPA by the Contractor analyses and work under the category of 
developed by the must be factual and based products conducted by the QUALITY OF PRODUCT 
contractor shall be factual on sound science and Contractor and will OR SERVICE in the NIH 
and defensible and based engineering. All analyses independently consider Performance Evaluation 
on sound science and and products (initial and the merit. EPA may opt to System when the 
engineering. All data shall final drafts) shall conform peer review analyses to contractor does not meet 
be collected from 
reputable sources and 

in format and content to 
requirements specified by 

further validate merit, the measurable 
performance standards 

quality assurance the WAM in written during an applicable 
measures shall be 
conducted in accordance 

technical direction, and 
should meet the 

The EPA WAM/TM (Task 
Manager) will review initial 

period of performance, 
even after review input 

with contract, agency objectives stated in the drafts to assess technical and follow up discussion 
requirements and any work assignment. All accuracy and editorial by Agency personnel. 
additional requirements initial draft documents quality. The WAM/TM will 
outlined in individual work shall be clearly written at identify all inaccuracies 
assignments or technical a level appropriate to the and needed edits and 
directives. Any work targeted audience. All corrections to the 
requiring the contractor to information shall be contractor in the initial 
provide options or 
recommendations shall 
include the rationale used 
in selecting the 
option/recommendation 
and all other options and 
recommendations 
considered. 

factual, technically sound, 
and accurate, with data 
sources identified. 

Draft versions of a 
document shall require no 
more than two editorial 
revisions. 

review of draft documents. 

Socio-Economic The Contractor shall meet EPA will monitor the If less than 80% is 
Utilization: The a standard of at least 80% contractor's utilization of reached during an 
Contractor shall assess all of the dollar goals outlined socio-economic firms by applicable period of 
agency requirements in their subcontracting reviewing the contractor's performance, the 
outlined in work plan during each period of submittal of Standard contractor shall outline the 
assignments for performance, unless Forms (SF) 294 and (SF) steps that will be taken to 
opportunities to fully utilize Agency priorities prevent 295. meet the annual goals 
the knowledge and 
experience of its socio- 
economic team members. 
Work shall be allocated in 
a manner that ensures the 

or preclude such tasking. outlined in their plan, or 
provide justification as to 
the rationale for the lack 
of meeting the 
subcontracting plan goals. 

Contractor's annual 
subcontracting goals are 
met. 

Performance that does 
not meet the stated goals 
without sufficient 
justification will be 
reported as an 
Unsatisfactory rating 
under the category of 
BUSINESS RELATIONS, 
and MEETING SDB 
SUBCONTRACTING 
REQUIREMENTS in the 
NIH Performance 
Evaluation System. 



United States Environmental Protection Agency 

E
Washington, DC 20460 

PA 
Work Assignment 

Work Assignment Number 

2 - 11 

Other 	Amendment Number: 

000001 

Contract Number 

EP—C-10-060 

Contract Period 	11/30/2010 	To 	07/31/2013 

Base 	 Option Pe iod Number 	2 

Title of Work Assignment/SF Site Name 

WCIT support 

Contractor 

COMPUTER SCIENCES CORPORATION 

Specify Section and paragraph of Contract SOW 

2.2, 	3.1.17 

Purpose: 
Work Assignment 	 Work Assignment Close-Out 

Work Assignment Amendment 	 Incremental Funding 

Work Plan Approval 

Period of Performance 

From 	08/01/2012 To 	07/31/2013 

Comments: 

This action increases incremental funding for the work assignment by an amount of $108,807 to a new ceiling of 
$222,223 and increased the technical labor hour amount to 2196 hours. 	Total hours for the work assignment are a 
ceiling of 2250 direct labor hours. 

Superfund 	 Accounting and Appropriations Data 	 Non-Superfund 

Note: To report additional accounting and appropriations date use EPA Form 1900-69k 
SFO 

(Max 2) 

. 	DCN 	Budget/FY 	Appropriation 	Budget Org/Code 	Program Element 	Object Class 	Amount (Dollars) 	(Cents) 	Site/Project 	Cost Org/Code 
(Max 6) 	(Max 4) 	Code (Max 6) 	(Max 7) 	 (Max 9) 	(Max 4) 	 (Max 8) 	 (Max 7) 

1 
1 

2 
1 

3 

4 
I 

5 

Authorized Work Assignment Ceiling 

Contract Period: 	 Cost/Fee: 	 LOE: 	2,300 
11/30/2010 	70 07/31/2013 

- 
This Action: 	

- 92 

_ 

Total: 	 2,208  

Work Plan / Cost Estimate Approvals 

Contractor WP Dated: 	 Cost/Fee: 	 LOE: 

Cumulative Approved: 	 Cost/Fee: 	 LOE: 

Work Assignment Manager Name 	Adrian Haril ey Branch/Mail Code: 

Phone Number 	202 - 564 - 0000 

FAX Number: (Signature) 	 (Date) 

Project Officer Name Nancy Muzzy Branch/Mail Code: 

Phone Number: 513-569-7864 

FAX Number: (Signature) 	 (Date) 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

FAX Number: (Signature) 	 (Date) 

Contracting Official Name 	Cathy 	Basu Branch/Mail Code: 

Phone Number: 	513-487-2042 

FAX Number: (Signature) 	 (Date) 

Work Assignment Form. (WebForms v1.0) 
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